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J PHASE 3 - ENLARGED FIRST FLOOR PLAN
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FLOOR PLAN GENERAL NOTES

1. LOCATE ALL NEW DOOR FRAMES OR CASED OPENINGS SO HINGED SIDE
IS 4-INCHES FROM FACE OF THE DOOR JAMB TO THE FACE OF WALL, EXCEPT
WHERE SPECIFICALLY DIMENSIONED OR SHOWN OTHERWISE.

RENOVATION GENERAL NOTES

1. THE LEASE AGREEMENT SHALL GOVERN OVER ANY GENERAL NOTES OR
KEYNOTES INDICATED ON THESE DRAWINGS.

2. REFER ALSO TO DRAWINGS A001-P3 FOR PROJECT GENERAL
REQUIREMENTS, DRAWING A002-P3 FOR ACCESSIBILITY REQUIREMENTS AND
DRAWING A005-P3 AND A006-P3 FOR EXIT PLANS.

3. "PROVIDE" SHALL MEAN THAT THE CONTRACTOR, AT HIS/HER EXPENSE,
SHALL FURNISH AND INSTALL THE WORK, COMPLETE IN PLACE AND READY
FOR USE, INCLUDING FURNISHINGS OF NECESSARY LABOR, MATERIALS,
TOOLS, EQUIPMENT AND TRANSPORTATION.

4. "EXISTING", "+/-", "SIZE TO FIT", "VERIFY IN FIELD" (V.I.F.) AND SIMILAR
PHRASES REQUIRE THE CONTRACTOR TO VERIFY AND COORDINATE THE
DIMENSIONS OR CONDITIONS INDICATED ON THE DRAWINGS WITH THE
ACTUAL FIELD CONDITIONS(S). DISCREPANCIES SHALL BE REPORTED TO THE
ARCHITECT AT ONCE, FOR DIRECTIONS ON HOW TO PROCEED.

5. REFER TO OTHER DISCIPLINES WORK FOR REQUIREMENTS. COORDINATE
ARCHITECTURAL WORK REQUIREMENTS WITH EACH DISCIPLINES WORK.

6. REFER ALSO TO DEMOLITION DRAWINGS FOR DESCRIPTION OF EXISTING
CONSTRUCTION.

7. REFER ALSO TO ROOM FINISH SCHEDULE AND SPECIFICATIONS ON A801-P3
FOR PRODUCT & FINISH REQUIREMENTS.

8. REFER ALSO TO DOOR SCHEDULE ON A701-P3 FOR DOOR, FRAME AND
HARDWARE REQUIREMENTS.

9. UNLESS OTHERWISE NOTED, DIMENSIONS ARE TO FACE OF STUD OF NEW
CONSTRUCTION AND FACE OF FINISH FOR EXISTING CONSTRUCTION.

10. KEYNOTES AND DETAIL INDICATORS SHALL APPLY TYPICALLY TO ALL LIKE
CONDITIONS ON THIS DRAWING WHETHER OR NOT "TYP." OR "TYPICAL" IS
INDICATED.

13. FIELD VERIFY ALL DIMENSIONS INDICATED AS EXISTING, EXIST. OR (E) AND
COORDINATE THOSE DIMENSIONS WITH NEW WORK.

14. REFER TO DEMO PLANS ON A111AX-P3 & A111BX-P3 FOR DESCRIPTION OF
EXISTING CONSTRUCTION TO REMAIN.

WALL TYPE SCHEDULE

REFER TO EXPANSION ANCHOR SCHEDULE FOR POWDER
DRIVEN FASTENERS AND WEDGE EXPANSION ANCHOR
REQUIREMENTS. SEE DETAIL:

REFER TO FRAMING NOTES AND REQUIREMENTS SHOWN ON
DETAIL

WALL TYPE
SERIES

DETAIL

DESCRIPTION REFERENCE

PARTIAL HEIGHT PARTITION WALL -
FOR WALL REQUIREMENTS & VARIATIONS,
SEE DETAIL:

FULL HEIGHT PARTITION WALL -
FOR WALL REQUIREMENTS & VARIATIONS,
SEE DETAIL:

INFILL WALL -
FOR WALL REQUIREMENTS & VARIATIONS,
SEE DETAIL:

LOW AIR RETURN FURRING WALL -
FOR WALL REQUIREMENTS & VARIATIONS,
SEE DETAIL:

PARTIAL HEIGHT THIN WALL -
FOR WALL REQUIREMENTS, SEE DETAIL:

EXISTING PARTITION WALL

NEW PARTITION WALL

. EXISTING CONCRETE WALL

101 DOOR PER DOOR SCHEDULE

EXISTING LOW WALL RETURN TO REMAIN

Qe

NEW LOW WALL RETURN PER MECHANICAL

AREA OF WORK

SHUTDOWN BOUNDARY (CONTRACTOR
SHALL COORDINATE WITH OWNER BEFORE
CONSTRUCTION)

FLOOR PLAN KEYNOTES

DEMO TEMP. WALL. CONTRACTOR SHALL COORDINATE WITH OWNER
BEFORE REMOVING.

EXISTING TEMP. WALL TO REMAIN.

TRANSFER PANEL PER MECHANICAL. FULLY INSTALL DURING
SHUTDOWN.

FULLY INSTALL WINDOW & FRAME DURING SHUTDOWN. COMPLETELY
FINISH "VIAL HANDLING" SIDE & PROVIDE MINUMUM REQUIRED FRAMING
TO NECESSITATE CONSTRUCTION OF NEW OPENING ON "FILLING 2"
SIDE. REMAINING "FILLING 2" WALL FRAMING AND FINISH TO BE
COMPLETED AFTER SHUTDOWN.

FULLY INSTALL WINDOW FRAME DURING SHUTDOWN. COMPLETELY
FINISH "VIAL HANDLING" SIDE & PROVIDE MINUMUM REQUIRED FRAMING
TO NECESSITATE CONSTRUCTION OF NEW OPENING ON "FILLING 2"
SIDE. REMAINING "FILLING 2" WALL FRAMING AND FINISH TO BE
COMPLETED AFTER SHUTDOWN. GLAZING TO BE INSTALLED AFTER
SHUTDOWN. REQUIRED EQUIPMENT OPENING WITHIN GLASS TO BE
COORDINATED PER EQUIPMENT MANUFACTURER'S REQUIREMENTS.

PROVIDE TEMPORARY STAINLESS STEEL PANEL DURING SHUTDOWN TO
FLUSH-OUT WALL ON "VIAL HANDLING" SIDE.

NEW DUCT PER MECHANICAL.
NEW AHU PER MECHANICAL. PROVIDE PRE-FAB CURB AS REQUIRED.

ROOF VENTS RELOCATED AS REQ. FOR INSTALLATION OF NEW AHU.
SEE DETAIL

PATCH AND REPAIR EXISTING WALL AS REQ. FOR INSTALLATION OF NEW
LOW AIR RETURN PER MECHANICAL.

COORDINATE TIMING OF WINDOW GLAZING INSTALLATION WITH OWNER
TO ACCOMODATE ACCESS FOR COMMISSIONING/VALIDATION OF
EQUIPMENT.

PROVIDE TEMPORARY DOOR PRIOR TO INSTALLATION OF NEW WINDOW
FOR ACCESS DURING COMMISSIONING/VALIDATION OF EQUIPMENT.
CONTRACTOR SHALL COORDINATE WITH OWNER FOR EXACT LOCATION,
TIMING, AND ADDITIONAL REQUIREMENTS OF TEMPORARY DOOR.

PROVIDE NEW EQUIPMENT PAD PER STRUCTURAL.

CLEAN ROOM PHONE PER ELECTRICAL.

INFILL TEMPORARY CONSTRUCTION ACCESS OPENING PER
STRUCTURAL. PATCH AND REPAIR TO MATCH EXISTING ADJACENT
FINISHES AS REQUIRED. CONTRACTOR SHALL COORDINATE EXACT
TIMING OF WORK WITH OWNER.
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